DGS-30-168 CO-16
(Rev. 05/02)

COMMONWEALTH OF VIRGINIA

STANDARD FORM

FOR

CONTRACTOR'S STATEMENT

OF QUALIFICATIONS

Page 1of 14




DGS-30-168 CO-16
(Rev. 05/02)

TABLE of CONTENTS
I General Information
, I Bonding

III Judgments

v Convictions and Debarment
\% Compliance \
VI Experience

vl Signatures

Attachments

Page 2 of 14




DGS-30-168 CO-16
(Rev. 05/02)

CONTRACTOR'S STATEMENT OF QUALIFICATIONS

L General Information
1. Submitted to (agency): Virginia Department of Corrections
Address: Attn: Mr. Gene M. Johnson, Director

6900 Altmore Drive
Richmond, Virginia 23225

Name of Project (if applicable): Unsolicited Proposal Submission in accordance with The
Public-Private Education Facilities and Infrastructure Act of 2002
and Project Code Number PC# N/A

Type of work you wish to qualify for:
General Construction
Mechanical
Electrical
Other
Specify: Architectural-Engineering Services
Contractor's Name: Hayes, Seay, Mattern & Mattern, Inc.

Mailing Address: P.O. Box 13446
Roanoke, Virginia 24034

Street Address: (If not the same as mailing address) 1315 Franklin Road
Roanoke, Virginia 24016
Telephone Number: (5490) 857-3100
Facsimile Number: (540) 857-3180
Contact Person: Mr. William Porter, PE
Contact Person Phone Number: (757) 306-4000
State Contractor's License Number: 0407 002879
(Department of Professional and Occupational Regulation, Commonwealth of Virginia —
Board for Architects, Professional Engineers, Land Surveyors, Certified Interior

Designers & Landscape Architects Registered as a Business Entity)

Designated Employee Registered with the Virginia Board for Contractors: N/A
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General Information (continued)

5. Check type of organization:

Corporation v

Individual

Other

6. If a corporation -
State of Incorporation:

Date of Incorporation:

Federal ID. #:
Officers
President:

Exec. Vice President

Secretary

Treasurer

Are you a Subchapter S

7. If a partnership - N/A
Date organized:

Type of partnership:

Name

8. If individually owned - N/A

Years in Business:

CO-16

Partnership

Joint Venture

Virginia

1994 in Virginia; originally incorporated in Alabama in
1988

List of General Partners: -

63-0757069

Name Years in Position
Cecil G. Doyle, PE 4

Stephen P. Clinton, PE 3

David C. Hammond, ATA 4

William G. Porter, PE 4 (
Corporation? Yes_ No _\C

Phone # Years as G.P,
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General Information (continued)

<

9. Have you ever operated under another name? Yes No
If yes -

Other name:

Number of years in business under this name:

State license number under this name:

II. Bonding N/A

Please have your Bonding Company execute a statement similar to the one at Attachment 1 and attach
the completed and signed statement as Attachment 2 to this completed G.S.Form E&B CO-16

1. Bonding Company's name:
Address:

i Representative (Attorney-in-fact):

2. Is the Bonding Company listed on the United States Department of the Treasury list of
acceptable surety corporations?

Yes No

3. Is the Bonding Company licensed to transact fidelity and surety business in the Commonwealth
of Virginia?

Yes No
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III.

IV.

Judgments

In the last ten years, has your organization, or any officer, director, partner or owner, had judgments
entered against it or them for the breach of contracts for construction?

Yes No_V

If yes, please on a separate attachment, state the person or entity against whom the judgment was
entered, give the location and date of the judgment, describe the project involved, and explain the
circumstances relating to the judgment, including the names, addresses and phone numbers of persons
who might be contacted for additional information.

Convictions and Debarment

If you answer yes to any of the following, please on a separate attachment, state the person or entity
against whom the conviction or debarment was entered, give the location and date of the conviction or
debarment, describe the project involved, and explain the circumstances relating to the conviction or
debarment, including the names, addresses and phone numbers of persons who might be contacted for
additional information.

1. In the last ten years, has your organization or any officer, director, partner, owner, project
manager, procurement manager or chief financial officer of your organization:

a. ever been fined or adjudicated of having failed to abate a citation for building code
violations by a court or local building code appeals board?

Yes No

b. ever been found guilty on charges relating to conflicts of interest?

Yes No_ ¥

c. ever been convicted on criminal charges relating to contracting, construction , bidding,
bid rigging or bribery?

Yes No v

d. ever been convicted: (i) under Va. Code Section 2.2-4367 et seq. (Ethics in Public
Contracting); (ii) under Va. Code Section 18.2-498.1 et seq. (Va. Governmental Frauds
Act); (iii) under Va. Code Section 59.1-68.6 et seq. (Conspiracy to Rig Bids); (iv) of a
criminal violation of Va. Code Section 40.1-49.4 (enforcement of occupational safety
and health standards); or (v) of violating any substantially similar federal law or law of
another state?
Yes No ¥

2. Is your organization or any officer, director, partner or owner currently debarred from doing

federal, state or local government work for any reason?
Yes No ¥V
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V. Compliance-

If you answer yes to any of the following, please on a separate attachment give the date of the
termination order, or payment, describe the project involved, and explain the circumstances relating to
same, including the names, addresses and phone numbers of persons who might be contacted for
additional information.

1. Has your organization:
a. ever been terminated on a contract for cause?
Yes No _\/_
b. within the last five years, made payment of actual and/or liquidated damages for failure
to complete a project by the contracted date?
Yes No _\/
2. Has your organization, in the last three years, received a final order for willful and/or repeated

violation(s) for failure to abate issued by the United States Occupational Safety and Health
Administration or by the Virginia Department of Labor and Industry or any other government

agency?
Yes No_V
3. Have any Performance or Payment Bond claims ever been paid by any surety on behalf of your
organization?

Yes No _\i

VI. [Experience-

If your organization has multiple offices, provide the following information for the office that would
handle projects under this prequalification. If that office has limited history, list its experience first.

1. Attach a list of all projects, giving address, size and dollar value for each, that your organization
has completed in the last five years. Provide for each, the name, address, and phone number,
for the Owner's and Architect's contact or representative.

HSMM has completed thousands of projects in the last five years. Attached is a
representative sample of those projects. (Attachment 1)

2. Attach a list of your organization's projects in progress, if any, at the time of this statement. At
a minimum, provide project names and addresses, contract amounts, percentages complete and
contact names and numbers for the architects and owners.

HSMM has hundreds of projects in process at this time.. Attached is a representative
sample of those projects. (Attachment 2)

3. If this statement is for a particular project, identify three projects from those identified in 1 and 2
above which are most relevant or similar to the project(s) for which you are seeking
prequalification.
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Experience (continued)

Job 1.
Name: Rivers Correctional Institution
Address: Winton, North Carolina
e Size of Project such as: (gross square feet, height, or stories plus sub-surface levels, total cost)
1450 Beds; 343,750 SF

Owner's Name: The Geo Group, Inc. (formerly Wackenhut Corrections
Corporation)

Address: 4200 Wackenhut Drive, Suite 100
Palm Beach, Florida 33410

Phone Number: (561) 622-5656

Contact: Mr. Wayne Calabrese

Architect's Name: Hayes, Seay, Mattern & Mattern, Inc.

Address: 1315 Franklin Road
Roanoke, Virginia 24016

Phone Number: (540) 857-3100

Contact: Mr. William Porter, PE (757) 306-4000

Final or current Contract Amount: $54,756,251

Project Description, i.e., function of building and component building systems:

Rivers Correctional Facility is a privately operated 1,450-bed low security male correctional
facility located on 257 acres in Hertford County, two miles west of Winton, North Carolina.
To meet the end user’s critical need for housing inmates, the end user contracted for an 11
month design/construction schedule. The notice to proceed was given on March 7,2000 and
the Certificate of Occupancy was issued January 31, 2001 beating the contract schedule.

The low security prison is designed as a “campus” setting of single story buildings and
includes four general housing units, a special housing unit, a gymnasium/programs building,
support building, administration building, industries building, four guard towers and a
gatehouse. The total area of the campus is approximately 343,750 square-feet. An exception
to the single story setting are the special housing and inmate housing units that are one story
with a mezzanine to accommodate two-tier stacking of inmate cells.

Due to the fast track nature and security requirements of the facilities, two primary methods
of construction were utilized; precast concrete and pre-engineered metal building systems.
The general housing units, special housing units, support building and the programs area are
constructed of precast concrete wall and roof panels. Precast modular cell units are utilized
for the general and special housing units. The precast construction complies with Type A,
Federal Bureau of Prison (FBOP) requirements. Type A precast construction requires the
use minimum 4-inch thick, 5000 psi minimum concrete reinforced with W4 welded wire
fabric at 4-inches on center each way. The less secure areas, such as the industries,
gymnasium and administration buildings are pre-engineered metal building construction,
with precast exterior wall panels to approximately 16’-feet above grade, the remainder of the
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wall height are metal panels. The roofs for the pre-engineered buildings are standing metal
seam. Where individual areas required security rated construction, either BOP Type A or
Type B CMU walls are provided. Type A CMU walls require 8-inch CMU with No. 4 rebar
located 8-inches on center each way with 3000 psi grout. Type B walls only require the rebar
8-inches on center in one direction. In some areas precast cap slabs, constructed to Type A
requirements, were used to top the individual secure areas. Non-secure interior partitions are
typically CMU or gypsum wall board (GWB).

The entire campus, with the exception of the administration building is enclosed by double
rows of security fencing constructed to FBOP security standards. Four elevated guard
towers guard the perimeter. Access to the compound is gained adjacent to the central control
station in the administration building or through the secure vehicle sally port. Physical
security within the buildings is accomplished by utilizing FBOP standard construction
methods. Secure walls within the facility typically are constructed of reinforced CMU, Type
A or B.. Doors and windows located in these secure walls are special security rated
components designed and installed to provide a security level consistent with the wall
construction. Ductwork penetrations through rated wall construction are provided with
security bars. Security locks and control systems maintain secure access to these areas. 141
closed circuit TV cameras monitor the buildings and campus.

The administration building is approximately 15,400 square-feet and houses the day-to-day
administration and security operations required for the facility. Administrative offices for
the Owner and the FBOP are located within the building. The primary Central Control area
for security systems and is housed within the administration building. The Security Officers
can monitor and control the security systems inside the compound from this remote location
outside of the security perimeter.

The support building, approximately 53,000 square-feet, houses inmate support functions
within the secure perimeter. Areas for visitation, medical services, inmate intake/holding,
additional staff offices, property storage, laundry, kitchen and dining, and maintenance areas
are located within the support building.

An approximately 44,300 square-foot industries building is provided for inmate work
programs. The industry building is provided with utility services to support a light-
manufacturing environment.

The programs/gymnasium building is approximately 25,500 300 square-feet and houses the
education and activities areas. Ten classrooms, a computer room and a central and legal
library are provided in the programs area. A gymnasium, chapel, barbershop and
commissary are provided in the gymnasium portion. Exterior covered patios are provided for
outdoor activities adjacent to the outdoor recreation area.

Four two level general housing units, approximately 47,700 square-feet each, are provided.
Each unit is designed to accommodate 330 inmates. The units are divided into five pods, each
containing a central dayroom. A centrally located, elevated housing control room allows
continuous manned and automated security monitoring of the inmates in each housing unit.
Each housing unit has its own support area which houses the inmates records, provides
meeting rooms for counseling, staff team meetings and a medical exam room to reduce
unnecessary trips out of the secure housing unit to the support medical area. Correctional
staff can control the facility housing unit security system (locks and cameras), water, lights
and HVAC from the housing control room
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A single special housing unit with 65 cells and approximately 13,100 square-feet is provided.
The unit is composed of two pods, each with a dayroom and two levels of cells. An outdoor,
security enclosure is provided for limited outdoor recreation activities. A central elevated
control room allows continuous manned and automated security monitoring of the inmates.
The correctional staff has the same level of control from the control room as in the General
Housing units.

Covered walkways connect all buildings within the secure compound. Basketball, soccer and
baseball fields are provided within the secure perimeter. A larger outdoor recreation area is
provided behind the programs/gymnasium building.

The heating, ventilating and air-conditioning systems are controlled by a central direct digital
control system. Three emergency generators provide back-up power for heating, security
and life safety systems.

Development of the rural site required careful coordination and planning with various
government agencies. The site contains numerous wetlands that required boundary mapping
and identification. Due to the fast track nature, it was very important to site and construct
the facilities to minimize impact on the wetlands. Water and sewer systems were not
available to the site at the time of construction. The governmental agencies were completing
their design of the supporting sewer and water systems at the same time as the prison facility
was being designed. During the design phase required capacity information was exchanged to
coordinate the facility’s systems with the government’s systems. An elevated water tank was
provided on site to increase the water pressure and capacity available from the government
system. Sewage treatment and connection requirements were coordinated to allow sewer tie-
in to the government sewer system.

HSMM received a PCI Certificate of Special Recognition for the outstanding use of precast,
prestressed concrete components in the project.

Job 2.

Name: Federal Correctional Institution and Federal Prison Camp
Address: Bennettsville, South Carolina

Size of Project such as: (gross square feet, height, or stories plus sub-surface levels, total cost)
1,152 Beds; 625,655 square-foot; $100,000,000

Owner's Name: Federal Bureau of Prisons
Address: 320 First Street, NW

Suite 5008

Washington, DC 20534
Phone Number: (202) 616-2625
Contact: Mr. Shyam Sharma, FBOP Project Manager
Architect's Name: Hayes, Seay, Mattern & Mattern, Inc.
Address: 1315 Franklin Road

Roanoke, Virginia 24016
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Experience (continued)

Job 3.

Phone Number: (540) 857-3100
Contact: Mr. William Porter, PE (757) 306-4000
Final or current Contract Amount: $100,000,000 (estimate)

Project Description, i.e., function of building and component building systems:

HSMM provided civil, HVAC, plumbing and electrical design for a Federal Correctional Institution
and Federal Prison Camp under a design-build contract in Bennettsville, South Carolina. The
facility is a 625,655 square foot medium security Federal Correctional Institution (FCI) with 1152
beds, including a 128-bed Federal Prison Camp (FPC). The design work was accomplished in two
phases with preliminary and final submittals.

Package A consists of General Housing Buildings H1, H2 and H3, central utility plant, special
housing building, outside administration building, shared warehouses, auger monster building and
site utilities. Package B consists of the FPC buildings, firing range, inside administration, food
service, laundry, visitation, health services, garage/landscaping, maintenance shops, and a number of
program areas including vocational training factory (UNICOR), education, recreation, and religion.

HVAC, electrical and plumbing systems designed by HSMM include a primary/secondary hydronic
heating and cooling piping and pumping system, variable air volume and multizone air distribution
systems, DDC controls, water and sewer utilities, power and lighting, emergency power, lightning
protection and the fire alarm and communications portions of Division 17-Security Electronics. Civil
systems designed by HSMM include: utilities, earthwork, grading, stormwater management,
roadways and pavements, elevated water tank, sewerage pump station and fencing. Total land
development incorporates over 200 acres.

HSMM provided complete design services for the central utility plant. The plant provides central
distribution of chilled and heating-hot water to remote facilities. Each central plant consists of three
nominal 600-ton water-cooled chillers, each sized for 40% of the load, with three associated
evaporative cooling towers. A variable volume primary/secondary pumping system supplies chilled
water underground through factory insulated double wall piping to the facility. The heating system
consists of three 300 BHP, dual fired (natural gas/fuel oil) flexible water tube boilers. Three variable
volume centrifugal pumps distribute the heating-hot water below ground to the facility. One 25,000-
gallon double-wall, concrete encased, aboveground, fuel tank provides fuel oil to the boilers and the
emergency generators in the event natural gas supply is interrupted. The fuel tank has a dedicated
fuel oil pumping system and leak monitoring/fuel tracking system. The FCI and FPC are controlled
by a common direct digital control (DDC) system.

Name: Federal Correctional Institution and Federal Prison Camp
Address: Williamsburg County, South Carolina

Size of Project such as: (gross square feet, height, or stories plus sub-surface levels, total cost)
1,152 Beds; 625,655 square-foot; $100,000,000
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Experience (continued)

Owner's Name: Federal Bureau of Prisons
Address: 320 First Street, NW

Suite 5008

Washington, DC 20534
Phone Number: (202) 616-2625
Contact: Mr. Shyam Sharma, FBOP Project Manager
Architect's Name: Hayes, Seay, Mattern & Mattern, Inc.
Address: 1315 Franklin Road

Roanoke, Virginia 24016
Phone Number: (540) 857-3100
Contact: Mr. William Porter, PE (757) 306-4000
Final or current Contract Amount: $100,000,000 (estimate)

Project Description, i.e., function of building and component building systems:

HSMM provided civil, HVAC, plumbing and electrical design for a Federal Correctional Institution
and Federal Prison Camp under a design-build contract in Williamsburg County, South Carolina.
The facility is a 625,655 square foot medium security Federal Correctional Institution (FCI) with
1152 beds, including a 128-bed Federal Prison Camp (FPC). The design work was accomplished in
two phases with preliminary and final submittals.

Package A consists of General Housing Buildings H1, H2 and H3, central utility plant, special
housing building, outside administration building, shared warehouses, auger monster building and
site utilities. Package B consists of the FPC buildings, firing range, inside administration, food
service, laundry, visitation, health services, garage/landscaping, maintenance shops, and a number of
program areas including vocational training factory (UNICOR), education, recreation, and religion.

HVAC, electrical and plumbing systems designed by HSMM include a primary/secondary hydronic
heating and cooling piping and pumping system, variable air volume and multizone air distribution
systems, DDC controls, water and sewer utilities, power and lighting, emergency power, lightning
protection and the fire alarm and communications portions of Division 17-Security Electronics. Civil
systems designed by HSMM include: utilities, earthwork, grading, stormwater management,
roadways and pavements, elevated water tank, sewerage pump station and fencing. Total land
development incorporates over 200 acres.

HSMM provided complete design services for the central utility plant. The plant provides central
distribution of chilled and heating-hot water to remote facilities. Each central plant consists of three
nominal 600-ton water-cooled chillers, each sized for 40% of the load, with three associated
evaporative cooling towers. A variable volume primary/secondary pumping system supplies chilled
water underground through factory insulated double wall piping to the facility. The heating system
consists of three 300 BHP, dual fired (natural gas/fuel oil) flexible water tube boilers. Three variable
volume centrifugal pumps distribute the heating-hot water below ground to the facility. One 25,000-
gallon double-wall, concrete encased, aboveground, fuel tank provides fuel oil to the boilers and the
emergency generators in the event natural gas supply is interrupted. The fuel tank has a dedicated
fuel oil pumping system and leak monitoring/fuel tracking system. The FCI and FPC are controlled
by a common direct digital control (DDC) system.
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4. Describe how your firm would staff this project:

HSMM has assembled an experienced team of design and management personnel to
undertake the design of the proposed new prison in Charlotte County. In fact, every
proposed management and design discipline leader worked together with The Geo Group,
Inc. and the Hensel Phelps Construction Company on the award-winning, $55 million,
design-build-operate Rivers Correctional Institution, which was completed in eleven
months. Below we have illustrated our proposed design team organization.

Team Organization Chart

Principal-In-Charge Project Manager

William G. Porter, PE Bill J. Clendenin, PE

Plumbing
Engineering

Electrical Engineering/

Mechanical
Engineering

Architecture
Alan D. Long, AIA

Security

Ronald S. Bessette, PE Mark D. Thayer, CPD Mitch H. Cobbs

Structural Civil/Site
Engineering Engineering

Richard C. Pennock, PE Conley A. Taylor, PE

5. Provide, as an attachment, a brief resume for the project manager and the superintendent most
likely to be assigned to this project. Describe, for each, the background and experience that
would qualify him or her to be a project manager or superintendent. Include in the resumes at
least three (3) similar or comparable projects on which the proposed project manager and
superintendent have served in that capacity or positions of similar or comparable responsibility
within the last five years and the names, addresses and phone numbers of the Owner's and
Architect's contact person for each.

The resume for Design Project Manager, Bill Clendenin is attached (Attachment 3)
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VII. Signatures

The undersigned certifies under oath that the information contained in this Statement of Qualifications
and attachments hereto is complete, true and correct as of the date of this Statement.

HISMM Inc

(name of entity submitting this Statement of Qualifications)

By: Name of Signer (print) Mr. William Porter, PE

Gt

Signature
Title: Senior Vice President
Date: March 22, 2004
{ N
Notary Vs V‘q\\v\t a.
State of < S N
County/City of Vivgowta Beach
Subscribed and sworn to before me this _22% “dayof__Mawch ,
99— ' *
2004 Wa A My
Notary Pulffic Signature
My commission expires: 57/ 31 / 0 o

Notary Seal:

- Attachments:

1. Owner's Qualification Criteria
2. Surety Statement N/A
3. Additional information, if any, provided under Sections III, IV, V

4. Additional information provided under Section VI
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ATTACHMENT 1

a. Project Name and Location

9. All Work by HSMM or Joint Venture members currently being performed for Federal agencies.

| b. Nature of HSMM'’s Responsibility

c. Agency (Responsible Office)

Name and Address and Project

Managers Name & Phone

d. Date

Completed

e. Estimated cost (In thousands)

Number Work for which
Entire project HSMM is
responsible
HSMM ROANOKE, VA OFFICE
PROJECTS COMPLETED BETWEEN FEBRUARY 1999 and FEBRUARY 2004
USP Marion Illinois Cellhouse A/E Total Responsibility for Design Federal Bureau of Prison 2003 21,700 21,700
Services to Design two-150 Bed High Phase Design Architects, Inc.
Security Housing Units in Marion, Illinois )
(HSMM sub to Wight Companies) Mr. David D. Pool
(618) 998-0076
Carilion Roanoke Memorial Hospital HSMM, as part of a design-build | Carilion Health System 2003 31,410 31,410
Addition team, served as Project Design Roanoke, Virginia
Roanoke, Virginia Architect and Engineer for the ) )
new 7-story, 149,000-square-foot Mr. John Christodoulides
hospital addition. (540) 981-8834
Wedge 1 Pentagon Total Responsibility for Design, Department of the Army 2002 4,990* Total
Washington, DC Site Engineering and Construction | Corps of Engineers (fee)
Administration Baltimore District
Ms. Georgine Glatz
(703) 693-7664
Penitentiary and Prison Camp with 50- HSMM provided comprehensive | Federal Bureau of Prisons 2001 109,053 109,053

Meter Firing Range

Lee County, Virginia

architectural and engineering
design and construction
administration services for a new
federal prison, including the site
evaluation and location design
study for an officer training 50-
meter firing range.

Washington, DC

Mr. Gary Carsten
202.514.5942




9. All Work by HSMM or Joint Venture members currently being performed for Federal agencies.

McEntire Air National Guard Base
Eastover, South Carolina

architectural and engineering
design services for this 34,100 sf
medical training and dining
facility.

Eastover, South Carolina

Mr. Nelson McCleod
(803) 647-8000

c. Agency (Responsible Office) d. Date e. Estimated cost (In thousands)
: Project Name and Location b. Nature of HSMM’s Responsibility :Jﬁame and r:\ ddrezs:; 0 Project Completed :
. | " an2oer am & Pove ] W
Entire project HSMM is
responsible
Acquisition Management Phase IVA HSMM was reponsible for the Department of the Army 2001 16,116 16,116
(HSMM sub to Monarch Construction design of a new office complex. Corps of Engineers
Company) This project represents the fourth | Louisville District
phase of development of a 1.7-
million-sf complex for which Mr. Lynn E. Raque, PE
HSMM was reponsible for the (502) 315-6367
planning and design for the first
three phases
Composite Medical Facility Alteration / HSMM is designing a complete USACE Omaha District 2001 9,900 9,900
Dental Clinic Addition alteration of the existing hospital | Omaha, Nebraska
Moody Air Force Base, into a clinic plus a new addition to
Georgia ' provide the required functional Mr. Pete Oddi
square footage. (912) 652-5332
Open-End Contract, Architectural/ As part of an open-end contract, Federal Bureau of Prisons 2000 N/A Total Project
Engineering Services, Including RFQ/RFP | HSMM provided architectural, Washington, DC
Documents for Design-Build Contracts engineering and related services,
Various Locations including development of Mr. Ken Houser
RFQ/RFP documents for the Project Manager
procurement of design-build (202) 307-0959
contract.
Utah Highway Patrol HSMM, in association with a Utah Highway Patrol 2000 1,905 1,905
Toole, Utah local architect, provided design
services for this new Highway Lt. Ken Bryant
Patrol Facility that includes (435) 843-4436
training facilities, emergency N
services, holding, and evidence
handling.
Medical Training/Dining Facility HSMM was responsible for MCcEntire Air National Guard 1999 5,936 5,936

HAYES, SEAY, MATTERN & MATTERN, INC. ARCHITECTS ENGINEERS PLANNERS




ATTACHMENT 2

9. All Work by HSMM or Joint Venture members currently being performed for Federal agencies.

c¢. Agency (Responsible Office)

d. Percent

e. Estimated cost (In thousands)

Project N 4 Locati N £ HSMM: bl Name and Address and Project Complete
a. Project Name and Location b. Nature o s Responsibility hNnjrr:‘?)%?rs Name & Phone ‘ Work for V\{hi ™
Entire project HSMM s
responsible
HSMM ROANOKE, VA OFFICE
FEDERAL PROJECTS IN DESIGN PHASE

Pentagon Indef. Delivery Term Contract Total Responsibility for Design Pentagon Renovation and 96% of 8,520* Total
Washington, DC (1890) Planning Office Design Phase
Awarded 12/97 Mr. Mike Sullivan
(01890) GWP/ESC (DACA31-98-D-0005) (703) 693-7666
Indefinite Delivery Contract Total Responsibility for Design Department of the Army 86% of 3,000* Total
Savannah District Corps of Engineers COE Savannah District Design Phase (Max Fee)
Awarded 8/2001 Mr. Steve Turner
(50133) MNB/SLS (DACA21-01-D-0025) (912) 652-5722
Indefinite Quantity Contract for Total Responsibility for Design Naval Facilities Engineering 60% of 262* Total
Mechanical, Electrical, Utilities & Fire Command — EFA, Northeast Design Phase
Protection Services Philadelphia, PA
Awarded 11/2002 & 4/2003 Mr. Ted Wallace
(50185 & 50194) ESC/GWP/LAV (610) 595-0832
N62472-01-D-1401 Mr. Ray Alfano

(401) 841-7618
Strategic Spec Management Plan and DIA | Total Responsibility for Design Naval Facilities Engineering 50% of 699* Total
— Renovation Plan, Bolling AFB Command — EFA, Chesapeake Design Phase
Awarded 9/2002 Mr. Gene Washington
(50180) DCH/TMJ (N62477-02-C-0119) (202) 685-3446
Design & Construction Support Total Responsibility for Design Special Programs Office 43% of 4,859* Total
Awarded 8/2002 Washington, DC Design Phase
(50176) DCH Mr. Tony Hutcherson
N39996-02-D-9566 (202) 757-1922
Medical Open-End Contract Total Responsibility for Design Department of the Army 50% of 3,000* Total
Awarded 7/2002 COE Mobile District Design Phase
(40033) CSG Ms. Julie Harwood
DACA01-02-D-0012 (251) 6944070
Indefinite Delivery Quantity Contract for Total Responsibility for Design Naval Facilities Engineering 10% of 2,000* Total
Miscellaneous AntiTerrorism/Force Command — EFA, Chesapeake Design Phase

Protection Design & Assoc. A/E Services
Awarded 7/2003
(50205) ESC (N62477-03-D-0156)

Ms. Nicole Shubick
(202) 685-3007




9. All Work by HSMM or Joint Venture members currently being performed for Federal agencies.

c. Agency (Responsible Office) d. Percent e. Estimated cost (In thousands)
Project Name and Location b. Nature of HSMM's Responsibilit Name and Address::d Project Complete
a. Proj - p Yy :lﬂjgz:)%errs Name & Phone . . Work for w.hi p
Entire project HSMM is
responsible
HSMM ROANOKE, VA OFFICE
FEDERAL PROJECTS IN DESIGN PHASE (Continued)
Museum of Natural History Total Responsibility for Design Smithsonian Institution 94% of 9,259* Total
Master Implementation Plan Washington, DC Design Phase
Smithsonian Institution Mr. Sukhi Sodhi
Washington, DC (202) 275-0405
Awarded 8/1997
(02328) CGD/JEW
F8536CC05733 & FC-5057330000
Five-Year Contract Direct with NGA Base | Total Responsibility for Design National Gallery of Art 10% of 5,000* Total
Commission Number Washington, DC Design Phase
Awarded 4/2003 Ms. Alison Hunt '
(50200) CGD/MET (03-R-091) . (202) 842-6836 ;
Worldwide Electrical Engineering Total Responsibility for Design U.S. Department of State 45% of 5,000* Total
Services, Indefinite Quantity Contract Arlington, Virginia Design Phase (Max Fee)
Various Locations Mr. Ed Czarny
U.S. Department of State (703) 865-1961
Awarded 8/2002
(50137) ESC (S-ALMEC-01-D-000)9
HSMM ROANOKE, VA OFFICE
FEDERAL PROJECTS IN CONSTRUCTION PHASE
Mechanical-Electrical Services for Power | Total Responsibility for Design Portsmouth New Hampshire 30% of 499* Total
Plant Distribution Project and Construction Services Naval Shipyard Construction
Portsmouth Naval Shipyard Kittery, ME Phase;
Facilities and Maintenance Department Mr. Wade Eisner 100% of
Awarded 11/1998 (207) 438-4630 Design Phase
(01794) LAV
N62472-989-D-2105
*Approximate HSMM Fee

HAYES, SEAY, MATTERN & MATTERN, INC. ARCHITECTS ENGINEERS PLANNERS



ATTACHMENT 3

Bill J. Clendenin, PE

PROJECT MANAGER

QUALIFICATIONS Bil]l Clendenin is a senior associate with HSMM and has over 18 years of design and

RELEVANT EXPERIENCE

. Phone Number:(202) 514-5942

project management experience. He served as project manager for the award-
winning, $55 million, design-build-operate Rivers Correctional Institution project and
has developed an excellent relationship with the project team proposed for the new
prison proposed in Charlotte County, including The Geo Group, the Hensel Phelps
Construction Corporation, and every member of the HSMM design team. His
management and design experience includes mechanical systems for correctional
facilities, computer rooms, office facilities, education facilities, clean rooms, research
laboratories, manufacturing facilities, hospitals, and secure spaces. His experience
includes both new and renovated facilities from conception to start-up. Mr. Clendenin
has served as lead mechanical engineer on numerous projects and currently serves as
project manager. Mr. Clendenin’s experience included both private and governmental
clients using both design-bid and design-build procurement methods. Mr. Clendenin
has been involved with numerous design-build projects for private and public sector
clients.

Rivers Correctional Institution

U.S. Federal Prison

Design/Build/Operate-1,450 Beds

Winton, North Carolina

The Geo Group (Wackenhut)/Hensel Phelps Construction Company

Contact: Mr. Wayne Calabrese
The Geo Group, Inc. (formerly Wackenhut Corrections Corporation)
Address: 4200 Wackenhut Drive, Suite 100

Palm Beach, Florida 33410
Phone Number:(561) 622-5656

U.S. Penitentiary and Work Camp
Lee County, Virginia
Federal Bureau of Prisons

Contact: Mr. Gary Carsten, Project Manager
Federal Bureau of Prisons B
Address: 500 First Street

Washington, DC 20534

Southwest Virginia Regional Jail Facilities — Three Jails
Abingdon, Duffield, and Haysi, Virginia
Southwest Virginia Regional Jail Authority

Contact: Mr. Lee Noble, Superintendent
Southwest Regional Jail Authority
Address: 25470 Hillman Highway

Abingdon, VA 24210
Phone Number: (276) 739-9923




Bill J. Clendenin, PE

PROJECT MANAGER

YEARS EXPERIENCE

EDUCATION

REGISTRATION

James River Corrections Center Jail Renovation
Manakin Sabot, Virginia
Virginia Department of Corrections

Contact: Mr. L. Dexter Goode, Architectural Consultant
Virginia Department of Corrections
Address: 6900 Atmore Drive

Richmond, VA 23225
Phone Number:(804) 674-3102 (ext. 1231)

18

B.S. in Mechanical Engineering, 1985
West Virginia University

Professional Engineer — VA

Hayes, Seay, Mattern & Mattem, InC. ARCHITECTS ENGINEERS PLANNERS




